

The Breakers - Phase 1

Finishing Schedule

Herewith a initial finishing schedule of finishes as proposed for the above project. The detailed specification will be available at a later stage and might change or alter due to material availability, exchange rate or technical construction detailing. Substitute material will be of similar quality and finish. All pictures of materials as represented below may differ from the actual product due to colour printing limitations, or if viewed on-screen the settings of the monitor.

Flooring		Balcony	Kitchen	Living Area	Dining Area	Bedroom 1	En-Suite 1	Bedroom 2	En-Suite 2	Bedroom 3	En-Suite 3	
<p>Full Bodied Porcelain Tile @ R 500/m² - Option 1</p>  <p>Full Bodied Porcelain Tile @ R 500/m² - Option 2</p>  <p>Full Bodied Porcelain Tile @ R 500/m² - Option 3</p> 											To architect's discretion	
												To architect's discretion
												To architect's discretion
<p>Shower Floors Mosaic - Option 1</p>  <p>Shower Floors Mosaic - Option 2</p> 											To architect's discretion	
												To architect's discretion
<p>Vinyl Flooring @ R 500/m²</p> 											To architect's discretion	
<p>Engineered Flooring @ R 750/m² - Extra White</p>  <p>Engineered Flooring @ R 750/m² - White</p>  <p>Engineered Flooring @ R 750/m² -</p> 											To architect's discretion	
												To architect's discretion
												To architect's discretion

